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Appendix B: CIP Cost Analysis Forms 

The following tables are detailed cost analysis summaries for each of the recommended bikeway facility 
segments shown in Chapter 4. Note that right-of-way acquisition is not included.

City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 1

Bayshore Bikeway - E Street to F Street

Length: 1,320 Feet 0.25 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 1 Bicycle Path:

Bike Path Striping/Signing MI $3,300.00 0.25 $825
144" (12') AC Path (3" thickness) w/Agg. Base 
(3/16") SF $3.50 10,560 $36,960

2-24" Parallel DG Side Paths (3") SF $2.10 10,560 $22,176
Clear and Grub SF $1.00 10,560 $10,560
Subgrade Prep/Exec CY $16.50 587 $9,685
Drainage (PVC drainage system) LF $5.50 1,320 $7,260
Fencing or Guardrail LF $35.00 1,320 $46,200
Pedestrian Signal Crossing including ADA ramps LS $150,000.00 1 $150,000

Subtotal: $283,666

Additional Costs:

Contingencies (20%): $56,733
Construction Costs with Contingencies: $340,399

Engineering and Design (10%): $34,040
Administration (5%): $17,020
Construction Management (7%): $23,828

Total Construction Costs: $415,287

• Continues existing bike path to Goodrich Aerostructures property
• Part of Bayshore Bikeway and SANDAG Regional Bikeway Corridor Network
• Coordination with San Diego and Arizona Eastern Railway needed to acquire right-of-way
• Adequate width available to install 10-12’ wide bike path. Existing ~41' right-of-way
• Install pedestrian signal crossing at Lagoon Drive to allow bike path users to travel through intersection and to
improve visibility. If warranted, bicycle signal is also recommended
• All ramps must meet ADA requirements
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City of Chula Vista Bikeway Master Plan Update
Capital Cost Estimate
Rank: 2

I-805 Corridor b/w Telegraph Canyon Road to Bonita Road/Sweetwater River - North City Limit

Length: 8,870 Feet 1.68 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 1 Bicycle Path:
Bike Path Striping/Signing MI $3,300.00 1.68 $5,544
96" AC Path (3" thickness) w/Agg. Base 
(3/16") SF $3.50 70,963 $248,371

2-24" Parallel DG Side Paths (3") SF $2.10 70,963 $149,023
Clear and Grub SF $1.00 70,963 $70,963
Subgrade Prep/Exec CY $16.50 3,942 $65,043
Drainage (PVC drainage system) LF $5.50 8,870 $48,787
Evironmental clearance LS $250,000.00 1 $250,000
Regional agency coordination LS $200,000.00 1 $200,000

Subtotal: $1,037,731
Additional Costs:

Contingencies (20%): $207,546
Construction Costs with Contingencies: $1,245,278
Engineering and Design (10%): $124,528
Administration (5%): $62,264
Construction Management (7%): $87,169

Total Construction Costs: $1,519,239

• Part of SANDAG Regional Bikeway Corridor Network and South Bay Bus Rapid Transit (BRT) Project Phase Two 
(Phase Two to include managed lanes on I-805) 
• Provides north-south bicycle and pedestrian corridor and ensures connection between downtown Chula Vista and 
National City 
• Bike path should be included as part of overall project and cleared through managed lanes environmental 
document. Accommodate in Phase Two design by grading terrace 14 feet in width along east side of freeway corridor 
so that bike path is not precluded if it must be constructed separately later. Terrace along east side of the freeway 
could be used initially for construction equipment logistics without impacting freeway traffic.  
• Connects to proposed bike route on East J Street overpass over I-805 where there are no on- or off-ramps 
• Access ramps to Chula Vista street network should meet ADA requirements and provide safety measures at 
intersections. Whenever possible, connections to existing intersections should be planned to utilize pedestrian 
signals for crossing streets. If warranted, separate bicycle signals and crossing may be implemented. 
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 3

Bayshore Bikeway - F Street to H Street

Length: 2,693 Feet 0.51 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 1 Bicycle Path:

Bike Path Striping/Signing MI $3,300.00 0.51 $1,683
144" (12') AC Path (3" thickness) w/Agg. 
Base (3/16") SF $3.50 21,542 $75,398

2-24" Parallel DG Side Paths (3") SF $2.10 21,542 $45,239
Clear and Grub SF $1.00 21,542 $21,542
Subgrade Prep/Exec CY $16.50 1,197 $19,751

Drainage (PVC drainage system) LF $5.50 2,693 $14,810

Fencing or Guardrail LF $35.00 2,693 $94,255
Pedestrian Signal Crossing LS $150,000.00 1 $150,000

Subtotal: $422,679

Additional Costs:

Contingencies (20%): $84,536
Construction Costs with Contingencies: $507,215

Engineering and Design (10%): $50,722
Administration (5%): $25,361
Construction Management (7%): $35,505

Total Construction Costs: $618,802

• Part of Bayshore Bikeway and SANDAG Regional Bikeway Corridor Network
• Coordination with San Diego and Arizona Eastern Railway and Goodrich Aerostructures needed to acquire
right-of-way
• Adequate width to install 10-12’ wide bike path. Existing ~41' right-of-way
• Install pedestrian signal crossing at H Street to allow bike path users to travel through intersection and to
improve visibility. If warranted, bicycle signal also recommended
• All ramps must meet ADA requirements
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City of Chula Vista Bikeway Master Plan Update
Capital Cost Estimate

Rank: 4

Bayshore Bikeway - H Street to Bayshore Bikeway / Palomar Street

Length: 9,029 Feet 1.71 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 1 Bicycle Path:

Bike Path Striping/Signing MI $3,300.00 1.71 $5,643
144" (12') AC Path (3" thickness) w/Agg. 
Base (3/16") SF $3.50 72,230 $252,806

2-24" Parallel DG Side Paths (3") SF $2.10 72,230 $151,684
Clear and Grub SF $1.00 72,230 $72,230
Subgrade Prep/Exec CY $16.50 4,013 $66,215
Drainage (PVC drainage system) LF $5.50 9,029 $49,660
Fencing or Guardrail LF $35.00 9,029 $316,015

Subtotal: $914,254

Additional Costs:

Contingencies (20%): $182,851
Construction Costs with Contingencies: $1,097,104

Engineering and Design (10%): $109,710
Administration (5%): $54,855
Construction Management (7%): $76,797

Total Construction Costs: $1,338,467

• Part of Bayshore Bikeway and SANDAG Regional Bikeway Corridor Network
• Coordination with San Diego and Arizona Eastern Railway and San Diego Port District needed to acquire
right-of-way
• Adequate width available to install 10-12’ wide bike path. Existing ~41' right-of-way
• Utilize existing controlled crossing at Marina Pkwy/J Street and Bay Boulevard to allow bike path users to
travel through intersection
• All ramps must meet ADA requirements
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 1

Main Street - I-5 to Main Court

Length: 15,259 Feet 2.89 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 2.89 $9,537
Stripe Removal LF $1.50 15,259 $22,889
Restripe Centerline w/Reflectors LF $2.25 15,259 $34,333
Pavement Markings EA $300.00 51 $15,259
Curb and Gutter (east side only) LF $32.00 15,259 $488,294

Subtotal: $570,313

Additional Costs:

Contingencies (20%): $114,063
Construction Costs with Contingencies: $684,375

Engineering and Design (10%): $68,438
Administration (5%): $34,219
Construction Management (7%): $47,906

Total Construction Costs: $834,938

• Proposed in 2005 Bikeway Master Plan
• Existing Class 3 bike route upgrade to Class 2 bike lane
• Existing curb-to-curb width: 60’-81’
• Proposed alignment at minimum width (64’ and 5 travel lanes): Four 10’ travel lanes, one 12’ TWLT and two
6’ bike lanes. On-street parking removed
• Lane diet traffic calming along narrow section to reduce speeds and wider bike lane to accommodate cyclists
• For wider sections, 6’ bike lanes and/or 2’ buffers recommended to give cyclists buffer between travel lanes
and/or on-street parking
• Increase bicycle awareness signage and directional signage throughout route. Install directional signage
informing cyclists that I-805 is bike route to Palm Avenue in City of San Diego
• Colored bike lanes recommended at I-5 and I-805 on-off ramps for greater visibility crossing these
intersections
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 2

Otay Lakes Road - Rutgers Avenue to end of existing WB bike lanes

Length: 1,584 Feet 0.30 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.30 $990
Stripe Removal LF $1.50 1,584 $2,376
Restripe Centerline w/Reflectors LF $2.25 1,584 $3,564
Pavement Markings EA $300.00 5 $1,584
Curb and Gutter (east side only) LF $32.00 1,584 $50,688

Subtotal: $59,202

Additional Costs:

Contingencies (20%): $11,840
Construction Costs with Contingencies: $71,042

Engineering and Design (10%): $7,104
Administration (5%): $3,552
Construction Management (7%): $4,973

Total Construction Costs: $86,672

• Fills westbound Class 2 gap on Otay Lakes Road. Eastbound bike lane exists
• Existing curb-to-curb width: 84’ with 3 travel lanes each way
• Reduce left turn pocket buffer to accommodate bike lanes through Rutgers Avenue
• Right turn only lane into and from Otay Ranch Mobile Home Park utilizes space needed for bike lane.
Narrow travel lanes and install bike lanes.
• Colored bike lanes recommended at high conflict areas around mobile home park entrance and merging
out of right-turn only lane approaching Rutgers Avenue
• Increase bicycle awareness signage throughout this segment
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 3

East H Street - End of bike lane to Otay Lakes Rd

Length: 3,010 Feet 0.57 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.57 $1,881
Stripe Removal LF $1.50 3,010 $4,514
Restripe Centerline w/Reflectors LF $2.25 3,010 $6,772
Pavement Markings EA $300.00 10 $3,010
Curb and Gutter (east side only) LF $32.00 3,010 $96,307

Subtotal: $112,484

Additional Costs:

Contingencies (20%): $22,497
Construction Costs with Contingencies: $134,981

Engineering and Design (10%): $13,498
Administration (5%): $6,749
Construction Management (7%): $9,449

Total Construction Costs: $164,676

• Proposed in 2005 Bikeway Master Plan
• Fills gap in Class 2 connection to Southwestern College
• Existing curb-to-curb width: 80’
• Lacks existing curb-to-curb width to accommodate 5’ bike lanes
• Road diet needed from 3 lanes to 2 lanes each way to accommodate bike lanes and reduction of raised
center median
• Proposed alignment: Four 13’ travel lanes, one 14’ raised median/TWLT, two 5’ bike lanes with 2’
buffers. Buffers recommended due to high speed and high traffic volumes
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 4

Fourth Avenue - Main Street to City Limit

Length: 2,693 Feet 0.51 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.51 $1,683
Stripe Removal LF $1.50 2,693 $4,039
Restripe Centerline w/Reflectors LF $2.25 2,693 $6,059
Pavement Markings EA $300.00 9 $2,693
Curb and Gutter (east side only) LF $32.00 2,693 $86,170

Subtotal: $100,643

Additional Costs:

Contingencies (20%): $20,129
Construction Costs with Contingencies: $120,772

Engineering and Design (10%): $12,077
Administration (5%): $6,039
Construction Management (7%): $8,454

Total Construction Costs: $147,342

• Connects existing bike lanes on Beyer Rd to Bike Route on Fourth Ave
• Existing curb-to-curb width: 73’
• Proposed alignment: Four 12’ travel lanes, one 9' parking lane, two 6’ bike lanes with 2' buffers
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 5

Otay Lakes Road - Elmhurst Street to Apache Drive

Length: 1,426 Feet 0.27 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.27 $891
Stripe Removal LF $1.50 1,426 $2,138
Restripe Centerline w/Reflectors LF $2.25 1,426 $3,208
Pavement Markings EA $300.00 5 $1,426
Curb and Gutter (east side only) LF $32.00 1,426 $45,619

Subtotal: $53,282

Additional Costs:

Contingencies (20%): $10,656
Construction Costs with Contingencies: $63,938

Engineering and Design (10%): $6,394
Administration (5%): $3,197
Construction Management (7%): $4,476

Total Construction Costs: $78,005

• Proposed in 2005 Bikeway Master Plan
• Connects existing bike lanes on Otay Lakes Road to Southwestern College
• Existing curb-to-curb width: 70’
• Proposed alignment: Five 12’ travel lanes and two 5’ bike lanes
• Increase bicycle awareness signage and directional signage to and from college
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 6

Heritage Road - Main Street to Entertainment Circle

Length: 1,426 Feet 0.27 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.27 $891
Stripe Removal LF $1.50 1,426 $2,138
Restripe Centerline w/Reflectors LF $2.25 1,426 $3,208
Pavement Markings EA $300.00 5 $1,426
Curb and Gutter (east side only) LF $32.00 1,426 $45,619

Subtotal: $53,282

Additional Costs:

Contingencies (20%): $10,656
Construction Costs with Contingencies: $63,938

Engineering and Design (10%): $6,394
Administration (5%): $3,197
Construction Management (7%): $4,476

Total Construction Costs: $78,005

• Fills gap in Class 2 connection to Cricket Amphitheater and Knotts Soak City
• Existing curb-to-curb width: 60’
• Proposed alignment: Four 12’ travel lanes and two 6’ bike lanes.
• Increase bicycle awareness and directional signage throughout this segment
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 7

Industrial Boulevard - Bay Boulevard to Palomar Street

Length: 4,963 Feet 0.94 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.94 $3,102
Stripe Removal LF $1.50 4,963 $7,445
Restripe Centerline w/Reflectors LF $2.25 4,963 $11,167
Pavement Markings EA $300.00 17 $4,963
Curb and Gutter (east side only) LF $32.00 4,963 $158,822

Subtotal: $185,500

Additional Costs:

Contingencies (20%): $37,100
Construction Costs with Contingencies: $222,600

Engineering and Design (10%): $22,260
Administration (5%): $11,130
Construction Management (7%): $15,582

Total Construction Costs: $271,571

• Proposed in 2005 Bikeway Master Plan
• Connects to existing bike lanes on Industrial Boulevard south of Palomar Street
• L Street existing curb-to-curb width: 74’
• L Street proposed alignment: Two 11’ inside travel lanes, two 13’ outer travel lanes, one 12’ center
turn lanes and two 5’ bike lanes with 2’ buffers
• Industrial Boulevard existing curb-to-curb width: 34’
• Industrial Boulevard proposed alignment: Two 11’ travel lanes and two 5’ bike lanes
• Colored bike lanes recommended at I-5 on-off ramps on both L Street and Industrial Boulevard for
greater visibility crossing through intersection
• Increase bicycle awareness signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 8

Telegraph Canyon Road - Nacion Avenue to Halecrest Drive

Length: 1,320 Feet 0.25 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.25 $825
Stripe Removal LF $1.50 1,320 $1,980
Restripe Centerline w/Reflectors LF $2.25 1,320 $2,970
Pavement Markings EA $300.00 4 $1,320
Curb and Gutter (east side only) LF $32.00 1,320 $42,240

Subtotal: $49,335

Additional Costs:

Contingencies (20%): $9,867
Construction Costs with Contingencies: $59,202

Engineering and Design (10%): $5,920
Administration (5%): $2,960
Construction Management (7%): $4,144

Total Construction Costs: $72,226

• Proposed in 2005 Bikeway Master Plan
• Fills gap in Class 2 facility between Telegraph Canyon Road and Oleander Avenue
• Existing curb-to-curb width: 84-104’
• Proposed alignment at minimum width (84'): Six 10.5’ travel lanes, one 11' TWLT and two 5’ bike lanes.
Due to high ADTs, road diet not recommended, but bike lanes are
• Increase bicycle awareness and directional signage throughout this segment
• Colored bike lanes recommended at I-805 on-off ramps for greater visibility crossing these intersections
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 9

East H Street - I 805 SB on-ramp to existing bike lanes

Length: 1,954 Feet 0.37 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.37 $1,221
Stripe Removal LF $1.50 1,954 $2,930
Restripe Centerline w/Reflectors LF $2.25 1,954 $4,396
Pavement Markings EA $300.00 7 $1,954
Curb and Gutter (east side only) LF $32.00 1,954 $62,515

Subtotal: $73,016

Additional Costs:

Contingencies (20%): $14,603
Construction Costs with Contingencies: $87,619

Engineering and Design (10%): $8,762
Administration (5%): $4,381
Construction Management (7%): $6,133

Total Construction Costs: $106,895

• Proposed in 2005 Bikeway Master Plan
• Fills gap in Class 2 facility at I-805
• Existing curb-to-curb width: 80-92’
• Proposed alignment at minimum width (80'): Five 11’ travel lanes, one 11' TWLT/RTOF and two 5’ bike
lanes with 2’ buffers
• Increase bicycle awareness and directional signage throughout this segment
• Colored bike lanes recommended at I-805 on-off ramps for greater visibility crossing these intersections
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 10

Broadway - Main Street to City Limit

Length: 1,478 Feet 0.28 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.28 $924
Stripe Removal LF $1.50 1,478 $2,218
Restripe Centerline w/Reflectors LF $2.25 1,478 $3,326
Pavement Markings EA $300.00 5 $1,478
Curb and Gutter (east side only) LF $32.00 1,478 $47,309

Subtotal: $55,255

Additional Costs:

Contingencies (20%): $11,051
Construction Costs with Contingencies: $66,306

Engineering and Design (10%): $6,631
Administration (5%): $3,315
Construction Management (7%): $4,641

Total Construction Costs: $80,894

• Fills gap in Class 2 facility
• Existing curb-to-curb width: 56’-68'
• Road needs resurfacing and some 90-degree parking switched to parallel parking
• Proposed alignment: Two 12’ travel lanes, two 8’ parking lanes, two 6’ bike lanes with 2' buffers
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 11

East J Street - River Ash Drive to Paseo Ranchero

Length: 3,696 Feet 0.70 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.70 $2,310
Stripe Removal LF $1.50 3,696 $5,544
Restripe Centerline w/Reflectors LF $2.25 3,696 $8,316
Pavement Markings EA $300.00 12 $3,696
Curb and Gutter (east side only) LF $32.00 3,696 $118,272

Subtotal: $138,138

Additional Costs:

Contingencies (20%): $27,628
Construction Costs with Contingencies: $165,766

Engineering and Design (10%): $16,577
Administration (5%): $8,288
Construction Management (7%): $11,604

Total Construction Costs: $202,234

• Proposed in 2005 Bikeway Master Plan
• Existing Class 3 bike route upgrade to Class 2 bike lane
• Fills gap in Class 2 facility
• Existing curb-to-curb width: 48’
• Proposed alignment #1: Two 11’ travel lanes, two 8’ parking lanes and two 5’ bike lanes. TWLT will need
to be removed
• Proposed alignment #2: Two 12’ travel lanes, one 12’ TWLT and two 6’ bike lanes. Requires removal of
on-street parking
• Proposed alignment #3: Two 11’ travel lanes, one 11’ TWLT, one 8’ parking lane and two 5’ bike lanes.
On-street parking will need to be removed on one side of street
• Provide additional directional signage throughout J Street
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 12

East H Street - East of Otay Lakes Road to east of Auburn Avenue

Length: 1,320 Feet 0.25 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.25 $825
Stripe Removal LF $1.50 1,320 $1,980
Restripe Centerline w/Reflectors LF $2.25 1,320 $2,970
Pavement Markings EA $300.00 4 $1,320
Curb and Gutter (east side only) LF $32.00 1,320 $42,240

Subtotal: $49,335

Additional Costs:

Contingencies (20%): $9,867
Construction Costs with Contingencies: $59,202

Engineering and Design (10%): $5,920
Administration (5%): $2,960
Construction Management (7%): $4,144

Total Construction Costs: $72,226

• Proposed in 2005 Bikeway Master Plan
• Fills gap in Class 2 connection to Southwestern College
• Existing curb-to-curb width: 64’
• Lacks existing curb-to-curb width to accommodate 5’ bike lanes
• Proposed alignment to accommodate existing on-street parking: Two 10’ travel lanes, two 7’ parking
lanes and two 5’ bike lanes. Removal of raised median necessary to accommodate bike lanes. Includes
left turn pockets at Auburn Avenue
• Proposed alignment with removal of on-street parking: Two 12’ travel lanes, one 14’ raised center
median, two 6’ bike lanes with 2’ buffers. Buffers recommended due to high speed and high traffic
volumes
• Increase bicycle awareness and directional signage throughout this segment
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 13

Industrial Boulevard - Ada Street to Main Street

Length: 2,640 Feet 0.50 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.50 $1,650
Stripe Removal LF $1.50 2,640 $3,960
Restripe Centerline w/Reflectors LF $2.25 2,640 $5,940
Pavement Markings EA $300.00 9 $2,640
Curb and Gutter (east side only) LF $32.00 2,640 $84,480

Subtotal: $98,670

Additional Costs:

Contingencies (20%): $19,734
Construction Costs with Contingencies: $118,404

Engineering and Design (10%): $11,840
Administration (5%): $5,920
Construction Management (7%): $8,288

Total Construction Costs: $144,453

• Proposed in 2005 Bikeway Master Plan
• Connects to existing bike lanes on Industrial Boulevard north of Ada Street
• Industrial Boulevard existing curb-to-curb width: 32’-51’
• Industrial Boulevard proposed alignment for 32’ width: Two 11’ travel lanes and two 5’ bike lanes
• Industrial Boulevard proposed alignment for 51’ width: Two 12’ travel lanes, one 11’ TWTL, two 6’
bike lanes with 2’ buffers. Buffers can be removed and outer lanes expanded to 14’ travel lanes
due to heavy truck traffic
• Increase bicycle awareness signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 14

Santa Victoria Road - Olympic Parkway to Santa Venetia Street

Length: 9,739 Feet 1.84 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 1.84 $6,072
Pavement Markings EA $300.00 32 $9,600

Subtotal: $15,672

Additional Costs:

Contingencies (20%): $3,134
Construction Costs with Contingencies: $18,806

Engineering and Design (10%): $1,881
Administration (5%): $940
Construction Management (7%): $1,316

Total Construction Costs: $22,944

• Under construction
• Provides alternative route to Otay Ranch High School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 15

Heritage Road - Olympic Parkway to Santa Victoria Road

Length: 2,270 Feet 0.43 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.43 $1,419
Stripe Removal LF $1.50 2,270 $3,406
Restripe Centerline w/Reflectors LF $2.25 2,270 $5,108
Pavement Markings EA $300.00 8 $2,270
Curb and Gutter (east side only) LF $32.00 2,270 $72,653

Subtotal: $84,856

Additional Costs:

Contingencies (20%): $16,971
Construction Costs with Contingencies: $101,827

Engineering and Design (10%): $10,183
Administration (5%): $5,091
Construction Management (7%): $7,128

Total Construction Costs: $124,229

• Under construction
• Continues Class 2 bike lanes to Santa Victoria Road
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 16

Lake Crest Drive - Otay Lakes Road to Wueste Road

Length: 4,646 Feet 0.88 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 2 Bicycle Lane:

Bike Lane Striping/Signing MI $3,300.00 0.88 $2,904
Stripe Removal LF $1.50 4,646 $6,970
Restripe Centerline w/Reflectors LF $2.25 4,646 $10,454
Pavement Markings EA $300.00 15 $4,646
Curb and Gutter (east side only) LF $32.00 4,646 $148,685

Subtotal: $173,659

Additional Costs:

Contingencies (20%): $34,732
Construction Costs with Contingencies: $208,391

Engineering and Design (10%): $20,839
Administration (5%): $10,420
Construction Management (7%): $14,587

Total Construction Costs: $254,237

• Fills gap between Class 2 facilities
• Connects Olympic Training Center to Otay Lakes Road and Mountain Hawk Park
• Existing curb-to-curb width: 38’-44’
• Proposed alignment (44’): Two 12’ travel lanes, one 8’ parking lane and two 6’ bike lanes
• Low volume residential street with infrequent on-street parking. Designating one side of street for on-
street parking provides space for installation of bike lanes
• Increase directional signage throughout Lake Crest Drive to Otay Lakes Road, Mountain Hawk Park
and Olympic Training Center
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 1

Broadway - C Street to City Limit

Length: 21,965 Feet 4.16 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 4.16 $6,864
Shared Lane Marking (Sharrow) EA $125.00 176 $21,965
Additional Bike Parking (bike corral 
striping consideration) LF $2.25 2,196 $4,942

Subtotal: $33,771

Additional Costs:

Contingencies (20%): $6,754
Construction Costs with Contingencies: $40,525

Engineering and Design (10%): $4,053
Administration (5%): $2,026
Construction Management (7%): $2,837

Total Construction Costs: $49,441

• Connects to core commercial district
• If warranted, investigate alternatives such as shared lane markings on green bicycle lane similar to
Second Street in Long Beach, CA
• Increase bicycle parking along this route
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 2

I Street - Colorado Ave to Robert Ave

Length: 11,458 Feet 2.17 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 2.17 $3,581

Subtotal: $3,581

Additional Costs:

Contingencies (20%): $716
Construction Costs with Contingencies: $4,297

Engineering and Design (10%): $430
Administration (5%): $215
Construction Management (7%): $301

Total Construction Costs: $5,242

• Connects to Mueller Elementary School, Chula Vista Center Mall and Hilltop High School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 3

Naples Street - Industrial Boulevard to Fourth Avenue

Length: 4,541 Feet 0.86 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.86 $1,419
Shared Lane Marking (Sharrow) EA $125.00 36 $4,541

Subtotal: $5,960

Additional Costs:

Contingencies (20%): $1,192
Construction Costs with Contingencies: $7,152

Engineering and Design (10%): $715
Administration (5%): $358
Construction Management (7%): $501

Total Construction Costs: $8,725

• Fills gap between existing bike route on Naples Street to Industrial Boulevard
• Connects to Harborside Elementary School
• Increase bicycle awareness signage and directional signage



Appendices

 App-62 2011

City of Chula Vista Bikeway Master Plan Update 

Capital Cost Estimate

Rank: 4

Third Avenue - East J Street to Naples Street

Length: 5,280 Feet 1.00 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.00 $1,650
Shared Lane Marking (Sharrow) EA $125.00 42 $5,280

Subtotal: $6,930

Additional Costs:

Contingencies (20%): $1,386
Construction Costs with Contingencies: $8,316

Engineering and Design (10%): $832
Administration (5%): $416
Construction Management (7%): $582

Total Construction Costs: $10,146

• Fills gap between proposed enhanced bike route on Third Avenue to bike route south of Naples
Street
• Increase bicycle awareness signage and directional signage



City of Chula Vista Bikeway Master Plan

 App-63Final

City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 5

Fifth Avenue - City Limit to Orange Avenue

Length: 18,638 Feet 3.53 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 3.53 $5,825
Shared Lane Marking (Sharrow) EA $125.00 149 $18,638

Subtotal: $24,463

Additional Costs:

Contingencies (20%): $4,893
Construction Costs with Contingencies: $29,355

Engineering and Design (10%): $2,936
Administration (5%): $1,468
Construction Management (7%): $2,055

Total Construction Costs: $35,814

• Alternative north-south connection to Broadway
• Connects to Chula Vista High School, Vista Square Elementary School, Chula Vista Middle School
and other private schools
• Chula Vista Center Mall creates gap in facility. Route through mall property could include
staining/painting shared use path to connect H and I Streets. Directional signage shared lane
markings through parking lot another option
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 6

Length: 8,923 Feet 1.69 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.69 $2,789
Shared Lane Marking (Sharrow) EA $125.00 71 $8,923

Subtotal: $11,712

Additional Costs:

Contingencies (20%): $2,342
Construction Costs with Contingencies: $14,054

Engineering and Design (10%): $1,405
Administration (5%): $703
Construction Management (7%): $984

Total Construction Costs: $17,146

Oxford Street and East Oxford Street - Industrial Boulevard to Melrose Avenue

• Provides alternative to Melrose Avenue as north-south connection paralleling I-805
• Provides connection to Naples Street and Palomar Street crossings of I-805 where there are no
on- and off-ramps
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 7

Third Avenue - D Street to East J Street

Length: 7,920 Feet 1.50 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.50 $2,475
Shared Lane Marking (Sharrow) EA $125.00 63 $7,920

Subtotal: $10,395

Additional Costs:

Contingencies (20%): $2,079
Construction Costs with Contingencies: $12,474

Engineering and Design (10%): $1,247
Administration (5%): $624
Construction Management (7%): $873

Total Construction Costs: $15,218

• Incorporate into Third Avenue Streetscape Project
• Increase bicycle parking along this route
• If warranted, investigate alternatives such as shared lane markings on green bicycle lane similar
to Second Street in Long Beach, CA
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 8

Third Avenue - C Street to D Street

Length: 2,059 Feet 0.39 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.39 $644
Shared Lane Marking (Sharrow) EA $125.00 16 $2,059

Subtotal: $2,703

Additional Costs:

Contingencies (20%): $541
Construction Costs with Contingencies: $3,243

Engineering and Design (10%): $324
Administration (5%): $162
Construction Management (7%): $227

Total Construction Costs: $3,957

• Fills gap between proposed enhanced bike route on Third Avenue to bike lanes on C Street
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 9

Melrose Avenue - Telegraph Canyon Road to Main Street

Length: 13,675 Feet 2.59 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 2.59 $4,274
Shared Lane Marking (Sharrow) EA $125.00 109 $13,675

Subtotal: $17,949

Additional Costs:

Contingencies (20%): $3,590
Construction Costs with Contingencies: $21,538

Engineering and Design (10%): $2,154
Administration (5%): $1,077
Construction Management (7%): $1,508

Total Construction Costs: $26,277

• Proposed in 2005 Bikeway Master Plan
• North-south route to connect Kellogg, Palomar and Rohr Elementary Schools
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 10

Oleander Avenue, Lori Lane, Crest Drive - East J Street to Main Street

Length: 16,210 Feet 3.07 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 3.07 $5,066
Shared Lane Marking (Sharrow) EA $125.00 130 $16,210

Subtotal: $21,275

Additional Costs:

Contingencies (20%): $4,255
Construction Costs with Contingencies: $25,530

Engineering and Design (10%): $2,553
Administration (5%): $1,277
Construction Management (7%): $1,787

Total Construction Costs: $31,147

• Provides north-south connection paralleling I-805
• Connects to Rogers, Parkview and Valle Lindo Elementary Schools
• Provides connection to Naples Street and Palomar Street crossings of I-805 where there are no
on- and off-ramps
• Increase bicycle awareness signage and directional signage



City of Chula Vista Bikeway Master Plan
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 11

Flower Street and First Avenue - First Street to Bonita Road

Length: 4,171 Feet 0.79 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.79 $1,304

Subtotal: $1,304

Additional Costs:

Contingencies (20%): $261
Construction Costs with Contingencies: $1,564

Engineering and Design (10%): $156
Administration (5%): $78
Construction Management (7%): $109

Total Construction Costs: $1,908

• Connects to Rosebank Elementary School
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City of Chula Vista Bikeway Master Plan Update 

Capital Cost Estimate

Rank: 12

Mackenzie Creek - Mt. Miguel Road to Lane Avenue

Length: 7,128 Feet 1.35 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.35 $2,228

Subtotal: $2,228

Additional Costs:

Contingencies (20%): $446
Construction Costs with Contingencies: $2,673

Engineering and Design (10%): $267
Administration (5%): $134
Construction Management (7%): $187

Total Construction Costs: $3,261

• Fills gap between Mt. Miguel Road and Lane Avenue
• Connects to Marshall Elementary School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 13

Length: 10,560 Feet 2.00 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 2.00 $3,300
Shared Lane Marking (Sharrow) EA $125.00 84 $10,560

Subtotal: $13,860

Additional Costs:

Contingencies (20%): $2,772
Construction Costs with Contingencies: $16,632

Engineering and Design (10%): $1,663
Administration (5%): $832
Construction Management (7%): $1,164

Total Construction Costs: $20,291

Woods Drive, Stone Gate Street, Northwoods Drive, Adirondack Place, Duncan Ranch 
Road - Proctor Valley Road and Hunte Parkway to Otay Lakes Road

• Connects to Eastlake Middle School, Salt Creek Elementary School, Montevalle Park and local
trail system
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 14

Santa Venetia Street - Olympic Parkway to Magdalena Avenue

Length: 3,696 Feet 0.70 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.70 $1,155
Shared Lane Marking (Sharrow) EA $125.00 30 $3,696

Subtotal: $4,851

Additional Costs:

Contingencies (20%): $970
Construction Costs with Contingencies: $5,821

Engineering and Design (10%): $582
Administration (5%): $291
Construction Management (7%): $407

Total Construction Costs: $7,102

• Fills Class 2 gap between La Media Road and Windchime Drive
• Connects to Otay Ranch High School
• Roadway too narrow to accommodate Class 2 bike lanes
• Shared lane markings recommended between Olympic Parkway and La Media Road to access
high school and pedestrian bridge
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 15

Albany Avenue - East Orange Avenue to Main Street

Length: 2,429 Feet 0.46 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.46 $759

Subtotal: $759

Additional Costs:

Contingencies (20%): $152
Construction Costs with Contingencies: $911

Engineering and Design (10%): $91
Administration (5%): $46
Construction Management (7%): $64

Total Construction Costs: $1,111

• Connects to Otay Elementary School
• Provides bike route between Main Street and Orange Ave
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City of Chula Vista Bikeway Master Plan Update\

Capital Cost Estimate

Rank: 16

Length: 5,174 Feet 0.98 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.98 $1,617

Subtotal: $1,617

Additional Costs:

Contingencies (20%): $323
Construction Costs with Contingencies: $1,940

Engineering and Design (10%): $194
Administration (5%): $97
Construction Management (7%): $136

Total Construction Costs: $2,367

East San Miguel Drive, Cuyamaca Avenue, Guatay Avenue - Vista Way to Hilltop Drive

• Residential loop connects to Cook Elementary School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 17

Length: 4,277 Feet 0.81 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.81 $1,337

Subtotal: $1,337

Additional Costs:

Contingencies (20%): $267
Construction Costs with Contingencies: $1,604

Engineering and Design (10%): $160
Administration (5%): $80
Construction Management (7%): $112

Total Construction Costs: $1,957

Max Avenue, Malta Avenue, Slate Street - East Orange Avenue to Melrose Avenue

• Residential loop connects to Rohr Elementary School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 18

Length: 2,798 Feet 0.53 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.53 $875
Cut Through Wall EA $1,000.00 1 $1,000

Subtotal: $1,875

Additional Costs:

Contingencies (20%): $375
Construction Costs with Contingencies: $2,249

Engineering and Design (10%): $225
Administration (5%): $112
Construction Management (7%): $157

Total Construction Costs: $2,744

Gotham Street, Creekwood Way, Chateau Court - Nacion Avenue to Halecrest Drive

• Proposed in 2005 Bikeway Master Plan
• Connects to Southwestern College
• Access needed through wall barrier at Chateau Court. Pedestrian and bicycle width cut-through
recommended if entire wall not removed
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 19

Length: 8,923 Feet 1.69 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.69 $2,789
Shared Lane Marking (Sharrow) EA $125.00 71 $8,923

Subtotal: $11,712

Additional Costs:

Contingencies (20%): $2,342
Construction Costs with Contingencies: $14,054

Engineering and Design (10%): $1,405
Administration (5%): $703
Construction Management (7%): $984

Total Construction Costs: $17,146

East Rienstra Street and Nacion Avenue - East L Street/Telegraph Canyon Road to 
Melrose Avenue

• Provides alternative to Melrose Avenue as north-south connection paralleling I-805
• Provides connection to Naples Street and Palomar Street crossings of I-805 where there are no
on- and off-ramps
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 20

Allen School Lane - Otay Lakes Rd to Allen Elementary School

Length: 1,690 Feet 0.32 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.32 $528

Subtotal: $528

Additional Costs:

Contingencies (20%): $106
Construction Costs with Contingencies: $634

Engineering and Design (10%): $63
Administration (5%): $32
Construction Management (7%): $44

Total Construction Costs: $773

• Connects to Allen Elementary School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 21

Oak Springs Drive - Silver Springs Drive to South Creekside Drive

Length: 1,162 Feet 0.22 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.22 $363

Subtotal: $363

Additional Costs:

Contingencies (20%): $73
Construction Costs with Contingencies: $436

Engineering and Design (10%): $44
Administration (5%): $22
Construction Management (7%): $30

Total Construction Costs: $531

• Fills gap to South Creekside Drive
• Connects to Salt Creek Park, Arroyo Vista Elementary and local clubhouse
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 22

Length: 3,432 Feet 0.65 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.65 $1,073

Subtotal: $1,073

Additional Costs:

Contingencies (20%): $215
Construction Costs with Contingencies: $1,287

Engineering and Design (10%): $129
Administration (5%): $64
Construction Management (7%): $90

Total Construction Costs: $1,570

Hidden Vista Drive, Smoky Circle, and Bayleaf Drive - Terra Nova to City Limits

• Provides connection to Swetwater community and then to Bonita Road
• Utilizes existing access path to connect to Vista Coronado Drive in Sweetwater
• Connects to Clearview Elementary School
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 23

Length: 5,491 Feet 1.04 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 1.04 $1,716

Subtotal: $1,716

Additional Costs:

Contingencies (20%): $343
Construction Costs with Contingencies: $2,059

Engineering and Design (10%): $206
Administration (5%): $103
Construction Management (7%): $144

Total Construction Costs: $2,512

Santa Rosa Drive, Santa Paula Drive - Otay Lakes Road to East Palomar Street 

• North-south connection between H and East Palomar Streets
• Increase bicycle awareness signage and directional signage
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City of Chula Vista Bikeway Master Plan Update

Capital Cost Estimate

Rank: 24

State Street - Santa Victoria Road to La Media Road

Length: 1,003 Feet 0.19 Miles

Primary Costs Unit Unit Cost Quantity Total Cost

Class 3 Bicycle Route:

Bike Route Signing MI $1,650.00 0.19 $314

Subtotal: $314

Additional Costs:

Contingencies (20%): $63
Construction Costs with Contingencies: $376

Engineering and Design (10%): $38
Administration (5%): $19
Construction Management (7%): $26

Total Construction Costs: $459

• Fills gap between Birch Road and Santa Victoria Road
• Add additional signage for roundabout


